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3EHP - PREH

2"      GRC 90 ELB w/COUPLNG BASE BID MAIN  2.00

2"      EMT COUP SS DC BASE BID MAIN  43.00

2"      EMT COUP SS DC BASE BID MAIN  2.00

2"      EMT 45 ELBOW BASE BID MAIN  4.00

2"      EMT CONN SS DC BASE BID MAIN  10.00

2"      EMT CONDUIT - EXPO BASE BID MAIN  430.00

2"      EMT 1 HOLE STRAP BASE BID MAIN  54.00

2"      PVC COUPLING BASE BID MAIN  3.00

QT. PVC GLUE BASE BID MAIN  0.00

2"      PVC COND/SCH 40-SLAB BASE BID MAIN  90.00

2"      BONDING BUSHING BASE BID MAIN  6.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  54.00

ATS #1 - GEN

4"      GRC 1 HOLE STL STRAP BASE BID MAIN  6.00

4"      GRC RIGID COND-XPOS BASE BID MAIN  30.00

4"      GRC 90 ELB w/COUPLNG BASE BID MAIN  6.00

4"      EMT CONDUIT - EXPO BASE BID MAIN  48.00

4"      EMT 2 HOLE STRAP BASE BID MAIN  6.00

4"      EMT COUP COMP DC BASE BID MAIN  5.00

4"      EMT CONN COMP DC-IT BASE BID MAIN  6.00

4"      PVC COND/SCH 40-SLAB BASE BID MAIN  318.00

4       PVC FEMALE ADAPTER BASE BID MAIN  6.00

QT. PVC GLUE BASE BID MAIN  1.00

4       PVC COUPLING BASE BID MAIN  10.00

4"      PLASTIC BUSHING BASE BID MAIN  9.00

4"      BONDING BUSHING BASE BID MAIN  3.00

4"      BONDING BUSHING BASE BID MAIN  6.00

4"      LOCKNUT BASE BID MAIN  12.00

4"      STEEL FLEX BASE BID MAIN  36.00

4"      FLEX STRAIGHT CONN BASE BID MAIN  18.00

#600   XHHW STRAND ALUM BASE BID MAIN  1,428.00

#4/0   THHN CU STR BASE BID MAIN  393.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  6.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  12.00

ATS #2 - GEN

2-1/2 GRC 90 ELB w/COUPLNG BASE BID MAIN  2.00

2-1/2  GRC RIGID COND-XPOS BASE BID MAIN  10.00

2-1/2 GRC 1 HOLE STL STRAP BASE BID MAIN  2.00

2-1/2 EMT CONDUIT - EXPO BASE BID MAIN  20.00

2-1/2 EMT CONN COMP DC-IT BASE BID MAIN  2.00

2-1/2 EMT COUP COMP DC BASE BID MAIN  2.00

2-1/2 EMT 2 HOLE STRAP BASE BID MAIN  2.00

2-1/2 PVC FEMALE ADAPTER BASE BID MAIN  2.00

2-1/2 PVC COUPLING BASE BID MAIN  6.00

2-1/2 PVC COND/SCH 40-SLAB BASE BID MAIN  192.00

QT. PVC GLUE BASE BID MAIN  0.00

2-1/2 BONDING BUSHING BASE BID MAIN  2.00

NOTE:  The above Feeder Bill of Material is for reference and counts only.

Please see the 'Feeder Schedule(s)' in the takeoff documents for correct reference
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2-1/2 BONDING BUSHING BASE BID MAIN  2.00

2-1/2 LOCKNUT BASE BID MAIN  4.00

2-1/2 STEEL FLEX BASE BID MAIN  24.00

#3      THHN CU STR BASE BID MAIN  44.00

#2      THHN CU STR BASE BID MAIN  212.00

#350   XHHW STRAND ALUM BASE BID MAIN  928.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  2.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  5.00

ATS #3 - GEN

3"      GRC 90 ELB w/COUPLNG BASE BID MAIN  4.00

3"      EMT COUP COMP DC BASE BID MAIN  1.00

3"      EMT CONN COMP DC-IT BASE BID MAIN  2.00

3"      EMT CONDUIT - EXPO BASE BID MAIN  10.00

3"      EMT 2 HOLE STRAP BASE BID MAIN  1.00

QT. PVC GLUE BASE BID MAIN  0.00

3"      PVC COUPLING BASE BID MAIN  6.00

3"      PVC COND/SCH 40-SLAB BASE BID MAIN  210.00

3"      BONDING BUSHING BASE BID MAIN  2.00

3"      STEEL FLEX BASE BID MAIN  12.00

#350   XHHW STRAND ALUM BASE BID MAIN  952.00

#3      THHN CU STR BASE BID MAIN  262.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  2.00

ATS#4 -GEN

3"      GRC 90 ELB w/COUPLNG BASE BID MAIN  4.00

4"      EMT COUP COMP DC BASE BID MAIN  1.00

4"      EMT CONDUIT - EXPO BASE BID MAIN  10.00

3"      EMT CONN COMP DC-IT BASE BID MAIN  2.00

4"      EMT 2 HOLE STRAP BASE BID MAIN  1.00

QT. PVC GLUE BASE BID MAIN  0.00

3       PVC FEMALE ADAPTER BASE BID MAIN  4.00

3"      PVC COUPLING BASE BID MAIN  5.00

3"      PVC COND/SCH 40-SLAB BASE BID MAIN  180.00

3"      BONDING BUSHING BASE BID MAIN  4.00

3"      STEEL FLEX BASE BID MAIN  10.00

#3      THHN CU STR BASE BID MAIN  200.00

#350   XHHW STRAND ALUM BASE BID MAIN  800.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  2.00

CDPA - MC #1

3-1/2 EMT COUP SS DC BASE BID MAIN  30.00

3-1/2 EMT CONDUIT - EXPO BASE BID MAIN  300.00

3-1/2 EMT 2 HOLE STRAP BASE BID MAIN  38.00

3-1/2 EMT COUP SS DC BASE BID MAIN  5.00

3-1/2 EMT 90 ELBOW BASE BID MAIN  16.00

3-1/2 EMT COUP SS DC BASE BID MAIN  16.00

3-1/2 EMT CONN SS DC BASE BID MAIN  8.00

3-1/2  EMT CONDUIT - HC BASE BID MAIN  50.00

1/4x2 CONDUIT SUPPORT-per ft BASE BID MAIN  6.00

NOTE:  The above Feeder Bill of Material is for reference and counts only.

Please see the 'Feeder Schedule(s)' in the takeoff documents for correct reference
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3-1/2 PLASTIC BUSHING BASE BID MAIN  6.00

3-1/2 BONDING BUSHING BASE BID MAIN  2.00

3-1/2 CONDUIT SUPPORT BASE BID MAIN  6.00

#500   XHHW STRAND ALUM BASE BID MAIN  1,110.00

#4/0   THHN CU STR BASE BID MAIN  370.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  75.00

CDPA - MC #2

3-1/2 EMT COUP SS DC BASE BID MAIN  32.00

3-1/2 EMT COUP SS DC BASE BID MAIN  5.00

3-1/2  EMT CONDUIT - HC BASE BID MAIN  50.00

3-1/2 EMT COUP SS DC BASE BID MAIN  28.00

3-1/2 EMT CONN SS DC BASE BID MAIN  8.00

3-1/2 EMT 2 HOLE STRAP BASE BID MAIN  35.00

3-1/2 EMT CONDUIT - EXPO BASE BID MAIN  280.00

3-1/2 EMT 90 ELBOW BASE BID MAIN  8.00

1/4x2 CONDUIT SUPPORT-per ft BASE BID MAIN  6.00

3-1/2 BONDING BUSHING BASE BID MAIN  6.00

3-1/2 CONDUIT SUPPORT BASE BID MAIN  6.00

#4/0   THHN CU STR BASE BID MAIN  350.00

#500   XHHW STRAND ALUM BASE BID MAIN  1,050.00

12x12x48"        WIREWAY BASE BID MAIN  2.00

1/2X5-1/2 CONCRETE ANCHOR BASE BID MAIN  8.00

1/2-13 THREAD ROD PER FT BASE BID MAIN  20.00

1/2-13   SQ   INSERT NUT BASE BID MAIN  20.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  70.00

FLAT WASH 1/2 BASE BID MAIN  40.00

CDPA - MC #3

3-1/2 EMT COUP SS DC BASE BID MAIN  5.00

3-1/2 EMT CONN SS DC BASE BID MAIN  8.00

3-1/2 EMT COUP SS DC BASE BID MAIN  32.00

3-1/2  EMT CONDUIT - HC BASE BID MAIN  50.00

3-1/2 EMT 90 ELBOW BASE BID MAIN  16.00

3-1/2 EMT COUP SS DC BASE BID MAIN  26.00

3-1/2 EMT 2 HOLE STRAP BASE BID MAIN  32.00

3-1/2 EMT CONDUIT - EXPO BASE BID MAIN  260.00

1/4x2 CONDUIT SUPPORT-per ft BASE BID MAIN  6.00

3-1/2 PLASTIC BUSHING BASE BID MAIN  6.00

3-1/2 BONDING BUSHING BASE BID MAIN  2.00

3-1/2 CONDUIT SUPPORT BASE BID MAIN  6.00

#1      THHN CU STR BASE BID MAIN  330.00

#500   XHHW STRAND ALUM BASE BID MAIN  990.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  65.00

CDPB TO TAP BOXES

3-1/2  EMT CONDUIT - HC BASE BID MAIN  90.00

3-1/2 EMT COUP SS DC BASE BID MAIN  9.00

3-1/2 EMT 2 HOLE STRAP BASE BID MAIN  82.00

3-1/2 EMT CONDUIT - EXPO BASE BID MAIN  660.00

NOTE:  The above Feeder Bill of Material is for reference and counts only.

Please see the 'Feeder Schedule(s)' in the takeoff documents for correct reference

3



January 22, 2009Feeder Schedule
Construction

Sample Project #2Estimating

100System

Type QuantityArea BreakoutFeeder Part

 5:17:13PM

www.acesestimating.com

Advance

3-1/2 EMT COUP SS DC BASE BID MAIN  66.00

3-1/2 EMT CONN SS DC BASE BID MAIN  24.00

3-1/2 EMT COUP SS DC BASE BID MAIN  120.00

3-1/2 EMT 90 ELBOW BASE BID MAIN  72.00

1/4x2 CONDUIT SUPPORT-per ft BASE BID MAIN  11.00

3-1/2 PLASTIC BUSHING BASE BID MAIN  18.00

3-1/2 BONDING BUSHING BASE BID MAIN  6.00

3-1/2 CONDUIT SUPPORT BASE BID MAIN  11.00

#500   XHHW STRAND ALUM BASE BID MAIN  2,370.00

#1      THHN CU STR BASE BID MAIN  790.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  165.00

CDPC TO TAP BOXES

3-1/2 EMT 2 HOLE STRAP BASE BID MAIN  60.00

3-1/2 EMT 90 ELBOW BASE BID MAIN  36.00

3-1/2 EMT COUP SS DC BASE BID MAIN  21.00

3-1/2 EMT CONDUIT - EXPO BASE BID MAIN  480.00

3-1/2 EMT COUP SS DC BASE BID MAIN  48.00

3-1/2 EMT CONN SS DC BASE BID MAIN  24.00

3-1/2 EMT COUP SS DC BASE BID MAIN  84.00

3-1/2  EMT CONDUIT - HC BASE BID MAIN  210.00

1/4x2 CONDUIT SUPPORT-per ft BASE BID MAIN  26.00

3-1/2 PLASTIC BUSHING BASE BID MAIN  18.00

3-1/2 BONDING BUSHING BASE BID MAIN  6.00

3-1/2 CONDUIT SUPPORT BASE BID MAIN  26.00

#500   XHHW STRAND ALUM BASE BID MAIN  2,130.00

#1      THHN CU STR BASE BID MAIN  710.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  120.00

CDPD TO TAP BOXES

3-1/2 EMT COUP SS DC BASE BID MAIN  28.00

3-1/2 EMT 90 ELBOW BASE BID MAIN  12.00

3-1/2 EMT 2 HOLE STRAP BASE BID MAIN  45.00

3-1/2 EMT COUP SS DC BASE BID MAIN  36.00

3-1/2  EMT CONDUIT - HC BASE BID MAIN  280.00

3-1/2 EMT CONN SS DC BASE BID MAIN  8.00

3-1/2 EMT COUP SS DC BASE BID MAIN  28.00

3-1/2 EMT CONDUIT - EXPO BASE BID MAIN  360.00

1/4x2 CONDUIT SUPPORT-per ft BASE BID MAIN  35.00

3-1/2 PLASTIC BUSHING BASE BID MAIN  8.00

3-1/2 CONDUIT SUPPORT BASE BID MAIN  35.00

#500   XHHW STRAND ALUM BASE BID MAIN  2,160.00

#1      THHN CU STR BASE BID MAIN  720.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  90.00

EHP - 3EHP

3"      EMT CONDUIT - EXPO BASE BID MAIN  80.00

3"      EMT 45 ELBOW BASE BID MAIN  2.00

3"      EMT COUP SS DC BASE BID MAIN  8.00

3"      EMT CONN SS DC BASE BID MAIN  2.00

NOTE:  The above Feeder Bill of Material is for reference and counts only.

Please see the 'Feeder Schedule(s)' in the takeoff documents for correct reference
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3"      EMT COUP SS DC BASE BID MAIN  8.00

3"      EMT 90 ELBOW BASE BID MAIN  3.00

3"      EMT 2 HOLE STRAP BASE BID MAIN  10.00

#300   XHHW STRAND ALUM BASE BID MAIN  400.00

#6      THHN CU STR BASE BID MAIN  100.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  20.00

ELP-TEL

1-1/2 EMT CONN SS DC BASE BID MAIN  2.00

1-1/2 EMT 1 HOLE STRAP BASE BID MAIN  2.00

1-1/2 EMT CONDUIT - EXPO BASE BID MAIN  20.00

1-1/2 EMT COUP COMP DC BASE BID MAIN  2.00

1-1/2 DB PVC 18" RAD-45 ELBOW BASE BID MAIN  3.00

1-1/2 PVC COND/SCH 40-SLAB BASE BID MAIN  95.00

QT. PVC GLUE BASE BID MAIN  0.00

1-1/2 PVC COUPLING BASE BID MAIN  3.00

#1/0    XHHW STRAND ALUM BASE BID MAIN  375.00

#8      THHN CU STR BASE BID MAIN  115.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  2.00

EM1-SBEH-ATS

3-1/2 GRC 90 ELB w/COUPLNG BASE BID MAIN  4.00

3-1/2 PVC COUPLING BASE BID MAIN  1.00

3-1/2 PVC COND/SCH 40-SLAB BASE BID MAIN  20.00

QT. PVC GLUE BASE BID MAIN  0.00

3-1/2 x 12 FACTORY GRC NIP BASE BID MAIN  2.00

3-1/2 PLASTIC BUSHING BASE BID MAIN  4.00

3-1/2 BONDING BUSHING BASE BID MAIN  2.00

3-1/2 BONDING BUSHING BASE BID MAIN  2.00

3-1/2 LOCKNUT BASE BID MAIN  8.00

3-1/2 GROUND BUSH w/ LN BASE BID MAIN  4.00

#4/0   THHN CU STR BASE BID MAIN  90.00

#500   XHHW STRAND ALUM BASE BID MAIN  360.00

3-1/2 METALLIC BUSHING BASE BID MAIN  2.00

EM2 - ATS2

3-1/2 PLASTIC BUSHING BASE BID MAIN  6.00

3-1/2 BONDING BUSHING BASE BID MAIN  2.00

3-1/2 GROUND BUSH w/ LN BASE BID MAIN  4.00

EM2 - FPL

3-1/2 PVC COUPLING BASE BID MAIN  2.00

3-1/2 PVC MALE ADAPTER BASE BID MAIN  2.00

3-1/2 PVC 90 ELB-SCH 40 BASE BID MAIN  2.00

3-1/2 PVC COND/SCH 40-XPOS BASE BID MAIN  10.00

QT. PVC GLUE BASE BID MAIN  0.00

3-1/2 PLASTIC BUSHING BASE BID MAIN  4.00

3-1/2 LOCKNUT BASE BID MAIN  2.00

#1/0   THHN CU STR BASE BID MAIN  160.00

#350   XHHW STRAND ALUM BASE BID MAIN  640.00

NOTE:  The above Feeder Bill of Material is for reference and counts only.

Please see the 'Feeder Schedule(s)' in the takeoff documents for correct reference
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EM2 - SBEO

3-1/2 GRC 90 ELB w/COUPLNG BASE BID MAIN  4.00

3-1/2 EMT CONDUIT - EXPO BASE BID MAIN  20.00

3-1/2 EMT CONN SS DC BASE BID MAIN  4.00

3-1/2 EMT 2 HOLE STRAP BASE BID MAIN  2.00

3-1/2 EMT COUP SS DC BASE BID MAIN  2.00

3-1/2 PVC COND/SCH 40-SLAB BASE BID MAIN  80.00

3-1/2 PVC COUPLING BASE BID MAIN  2.00

QT. PVC GLUE BASE BID MAIN  0.00

3-1/2 BONDING BUSHING BASE BID MAIN  4.00

#350   XHHW STRAND ALUM BASE BID MAIN  480.00

#1/0   THHN CU STR BASE BID MAIN  120.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  5.00

EM2 - TVSS

3/4"   EMT 1 HOLE STRAP BASE BID MAIN  1.00

3/4"   EMT COUP SS DC BASE BID MAIN  1.00

3/4"   EMT CONN SS DC BASE BID MAIN  1.00

3/4"   EMT CONDUIT - EXPO BASE BID MAIN  10.00

#10    THHN CU STR BASE BID MAIN  43.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  1.00

EM3 - FPL

QT. PVC GLUE BASE BID MAIN  0.00

3-1/2 PVC COUPLING BASE BID MAIN  2.00

3-1/2 PVC COND/SCH 40-XPOS BASE BID MAIN  10.00

3-1/2 PVC 90 ELB-SCH 40 BASE BID MAIN  2.00

3-1/2 PVC MALE ADAPTER BASE BID MAIN  2.00

3-1/2 PLASTIC BUSHING BASE BID MAIN  4.00

3-1/2 LOCKNUT BASE BID MAIN  2.00

#350   XHHW STRAND ALUM BASE BID MAIN  800.00

#3      THHN CU STR BASE BID MAIN  200.00

EM3 - TVSS

3/4"   EMT COUP SS DC BASE BID MAIN  1.00

3/4"   EMT CONN SS DC BASE BID MAIN  1.00

3/4"   EMT CONN SS DC BASE BID MAIN  2.00

3/4"   EMT 1 HOLE STRAP BASE BID MAIN  1.00

3/4"   EMT CONDUIT - EXPO BASE BID MAIN  10.00

#10    THHN CU STR BASE BID MAIN  43.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  1.00

EM3 -SBEC

3"      GRC 90 ELB w/COUPLNG BASE BID MAIN  4.00

3"      EMT CONN SS DC BASE BID MAIN  4.00

3"      EMT CONDUIT - EXPO BASE BID MAIN  10.00

3"      EMT COUP SS DC BASE BID MAIN  1.00

3"      EMT 2 HOLE STRAP BASE BID MAIN  1.00

3"      PVC COND/SCH 40-SLAB BASE BID MAIN  50.00

NOTE:  The above Feeder Bill of Material is for reference and counts only.

Please see the 'Feeder Schedule(s)' in the takeoff documents for correct reference
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3"      PVC COUPLING BASE BID MAIN  2.00

QT. PVC GLUE BASE BID MAIN  0.00

3"      PLASTIC BUSHING BASE BID MAIN  4.00

3"      BONDING BUSHING BASE BID MAIN  8.00

4"      GROUND BUSH w/ LN BASE BID MAIN  4.00

#350   XHHW STRAND ALUM BASE BID MAIN  560.00

#3      THHN CU STR BASE BID MAIN  140.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  2.00

EM4 - ATS

3"      GRC 90 ELB w/COUPLNG BASE BID MAIN  4.00

3-1/2 EMT CONN SS DC BASE BID MAIN  4.00

3-1/2 EMT 2 HOLE STRAP BASE BID MAIN  2.00

3-1/2 EMT COUP SS DC BASE BID MAIN  2.00

3-1/2 EMT CONDUIT - EXPO BASE BID MAIN  20.00

3"      PVC COUPLING BASE BID MAIN  2.00

QT. PVC GLUE BASE BID MAIN  0.00

3"      PVC COND/SCH 40-SLAB BASE BID MAIN  50.00

3-1/2 BONDING BUSHING BASE BID MAIN  4.00

#3      THHN CU STR BASE BID MAIN  90.00

#350   XHHW STRAND ALUM BASE BID MAIN  360.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  5.00

EM4 - EHP

3-1/2 EMT 90 ELBOW BASE BID MAIN  12.00

3-1/2 EMT COUP SS DC BASE BID MAIN  12.00

3-1/2 EMT CONN SS DC BASE BID MAIN  8.00

3"      PVC COND/SCH 40-SLAB BASE BID MAIN  112.00

3"      PVC COUPLING BASE BID MAIN  3.00

QT. PVC GLUE BASE BID MAIN  0.00

3-1/2 BONDING BUSHING BASE BID MAIN  8.00

#500   XHHW STRAND ALUM BASE BID MAIN  608.00

#3      THHN CU STR BASE BID MAIN  152.00

EM4 - FPL

3"      PVC 90 ELB-SCH 40 BASE BID MAIN  2.00

QT. PVC GLUE BASE BID MAIN  0.00

3       PVC MALE ADAPTER BASE BID MAIN  2.00

3"      PVC COND/SCH 40-XPOS BASE BID MAIN  10.00

3"      PVC COUPLING BASE BID MAIN  2.00

3-1/2 PLASTIC BUSHING BASE BID MAIN  4.00

3"      LOCKNUT BASE BID MAIN  2.00

#3      THHN CU STR BASE BID MAIN  160.00

#350   XHHW STRAND ALUM BASE BID MAIN  640.00

EM4 - TVSS

3/4"   EMT CONDUIT - EXPO BASE BID MAIN  10.00

3/4"   EMT CONN SS DC BASE BID MAIN  1.00

3/4"   EMT 1 HOLE STRAP BASE BID MAIN  1.00

3/4"   EMT COUP SS DC BASE BID MAIN  1.00

NOTE:  The above Feeder Bill of Material is for reference and counts only.

Please see the 'Feeder Schedule(s)' in the takeoff documents for correct reference
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#10    THHN CU STR BASE BID MAIN  43.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  1.00

FC -ELP

1-1/4 EMT CONN SS DC BASE BID MAIN  2.00

1-1/2 DB PVC 18" RAD ELBOW BASE BID MAIN  3.00

1-1/4 PVC COUPLING BASE BID MAIN  3.00

1-1/4 PVC COND/SCH 40-SLAB BASE BID MAIN  90.00

QT. PVC GLUE BASE BID MAIN  0.00

#8      THHN CU STR BASE BID MAIN  100.00

#1       XHHW STRAND ALUM BASE BID MAIN  300.00

#1/0    XHHW STRAND ALUM BASE BID MAIN  60.00

FIRE P - FPL

1-1/2  GRC RIGID COND-XPOS BASE BID MAIN  20.00

1-1/2 GRC 2 HOLE STRAP BASE BID MAIN  2.00

1-1/2 GRC 90 ELB w/COUPLNG BASE BID MAIN  4.00

1-1/2 DB PVC 18" RAD ELBOW BASE BID MAIN  4.00

1-1/2 PVC COUPLING BASE BID MAIN  7.00

1-1/2 PVC COND/SCH 40-SLAB BASE BID MAIN  225.00

QT. PVC GLUE BASE BID MAIN  0.00

1-1/2 BONDING BUSHING BASE BID MAIN  4.00

#1       XHHW STRAND ALUM BASE BID MAIN  1,280.00

#6      THHN CU STR BASE BID MAIN  310.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  5.00

FIRE P 2 - GEN

1-1/2  GRC RIGID COND-XPOS BASE BID MAIN  20.00

1-1/2 GRC 2 HOLE STRAP BASE BID MAIN  2.00

1-1/ 2EMT COUP SS DC BASE BID MAIN  10.00

1-1/ 2EMT COUP SS DC BASE BID MAIN  4.00

1-1/2 EMT CONN SS DC BASE BID MAIN  2.00

1-1/2 EMT PULLING ELBOW BASE BID MAIN  4.00

1-1/2 EMT 1 HOLE STRAP BASE BID MAIN  12.00

1-1/2 EMT CONDUIT - EXPO BASE BID MAIN  100.00

QT. PVC GLUE BASE BID MAIN  1.00

1-1/2 PVC COUPLING BASE BID MAIN  9.00

1-1/2 PVC COND/SCH 40-SLAB BASE BID MAIN  290.00

1-1/2 STEEL FLEX BASE BID MAIN  6.00

#8      THHN CU STR BASE BID MAIN  420.00

#1       XHHW STRAND ALUM BASE BID MAIN  1,720.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  5.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  12.00

FIRE PUMP 1ST

3"      GRC 90 ELB w/COUPLNG BASE BID MAIN  2.00

3"      DB PVC 36" RAD-45 ELBO BASE BID MAIN  4.00

QT. PVC GLUE BASE BID MAIN  0.00

3"      PVC COUPLING BASE BID MAIN  3.00

3"      PVC COND/SCH 40-SLAB BASE BID MAIN  95.00

NOTE:  The above Feeder Bill of Material is for reference and counts only.

Please see the 'Feeder Schedule(s)' in the takeoff documents for correct reference
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3"      SEALTITE 90 CONN BASE BID MAIN  1.00

3"      SEALTITE STR CONN BASE BID MAIN  1.00

#350   XHHW STRAND ALUM BASE BID MAIN  524.00

Fire to shaft

2"      EMT COUP COMP DC BASE BID MAIN  1.00

2"      EMT CONDUIT - EXPO BASE BID MAIN  10.00

2"      EMT PULLING ELBOW BASE BID MAIN  6.00

2"      EMT 1 HOLE STRAP BASE BID MAIN  1.00

2"      DB PVC 18" RAD ELBOW BASE BID MAIN  16.00

QT. PVC GLUE BASE BID MAIN  1.00

2"      PVC COUPLING BASE BID MAIN  15.00

2"      PVC COND/SCH 40-SLAB BASE BID MAIN  500.00

1-1/4 STEEL FLEX BASE BID MAIN  48.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  1.00

FPL D

2"      DB PVC 36" RAD ELBOW BASE BID MAIN  4.00

3"      DB PVC 36" RAD ELBOW BASE BID MAIN  2.00

6"      DB PVC 48" RAD ELBOW BASE BID MAIN  18.00

4"      DB PVC 36" RAD ELBOW BASE BID MAIN  2.00

4       PVC COUPLING BASE BID MAIN  21.00

3"      PVC 45 ELB-SCH 40 BASE BID MAIN  1.00

QT. PVC GLUE BASE BID MAIN  1.00

4"      PVC 45 ELB-SCH 40 BASE BID MAIN  2.00

3"      PVC COUPLING BASE BID MAIN  10.00

3" PVC  BASE SPACE w/ 2" GAP BASE BID MAIN  104.00

4" PVC  BASE SPACE w/ 2" GAP BASE BID MAIN  208.00

QT. PVC GLUE BASE BID MAIN  2.00

4"      PVC COND/SCH 40-DUCT BASE BID MAIN  1,040.00

2"      PVC 45 ELB-SCH 40 BASE BID MAIN  2.00

6"      PVC 45 ELB-SCH 40 BASE BID MAIN  9.00

3"      PVC COND/SCH 40-DUCT BASE BID MAIN  520.00

FPL DUCT

5"     DB PVC 48" RAD-45 ELBOW BASE BID MAIN  6.00

5"      DB PVC 48" RAD ELBOW BASE BID MAIN  12.00

5       PVC COUPLING BASE BID MAIN  28.00

QT. PVC GLUE BASE BID MAIN  0.00

2"      PVC COUPLING BASE BID MAIN  5.00

2" PVC INTER SPACE w/ 3" GAP BASE BID MAIN  46.00

5" PVC BASE SPACE w/ 2" GAP BASE BID MAIN  277.00

5"      PVC COND/SCH 40-DUCT BASE BID MAIN  1,386.00

QT. PVC GLUE BASE BID MAIN  3.00

2"      PVC COND/SCH 40-DUCT BASE BID MAIN  230.00

TRUE TAPE / PULL STRING BASE BID MAIN  1,680.00

FPL ROOF

2"      DB PVC 36" RAD ELBOW BASE BID MAIN  54.00

2"      DB PVC 36" RAD-45 ELBO BASE BID MAIN  18.00

NOTE:  The above Feeder Bill of Material is for reference and counts only.

Please see the 'Feeder Schedule(s)' in the takeoff documents for correct reference
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2"      PVC COND/SCH 40-DUCT BASE BID MAIN  5,175.00

QT. PVC GLUE BASE BID MAIN  10.00

2" PVC INTER SPACE w/ 3" GAP BASE BID MAIN  1,035.00

2"      PVC COUPLING BASE BID MAIN  104.00

TRUE TAPE / PULL STRING BASE BID MAIN  5,265.00

HEL - HDE

3/4"   EMT CONN SS DC BASE BID MAIN  10.00

3/4"   EMT CONDUIT - EXPO BASE BID MAIN  150.00

3/4"   EMT COUP SS DC BASE BID MAIN  15.00

3/4"   EMT 1 HOLE STRAP BASE BID MAIN  19.00

3/4"   EMT CONN SS DC BASE BID MAIN  4.00

#10    THHN CU STR BASE BID MAIN  645.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  19.00

HKH - M1

2-1/2 GRC 90 ELB w/COUPLNG BASE BID MAIN  2.00

2-1/2 EMT 2 HOLE STRAP BASE BID MAIN  1.00

2-1/2 EMT CONN COMP DC-IT BASE BID MAIN  2.00

2-1/2 EMT CONDUIT - EXPO BASE BID MAIN  5.00

2-1/2 EMT COUP COMP DC BASE BID MAIN  0.00

QT. PVC GLUE BASE BID MAIN  0.00

2-1/2 PVC COUPLING BASE BID MAIN  2.00

2-1/2 PVC COND/SCH 40-SLAB BASE BID MAIN  60.00

2-1/2 BONDING BUSHING BASE BID MAIN  2.00

#4/0   THHN CU STR BASE BID MAIN  280.00

#4      THHN CU STR BASE BID MAIN  70.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  1.00

M CDPA - FPL

4"      PVC 90 ELB-SCH 40 BASE BID MAIN  5.00

4       PVC COUPLING BASE BID MAIN  5.00

4"      PVC COND/SCH 40-XPOS BASE BID MAIN  25.00

4       PVC MALE ADAPTER BASE BID MAIN  5.00

QT. PVC GLUE BASE BID MAIN  0.00

4"      LOCKNUT BASE BID MAIN  5.00

#600   XHHW STRAND ALUM BASE BID MAIN  900.00

M.CDPB - FPL

4       PVC COUPLING BASE BID MAIN  5.00

4"      PVC COND/SCH 40-XPOS BASE BID MAIN  25.00

4       PVC MALE ADAPTER BASE BID MAIN  5.00

4"      PVC 90 ELB-SCH 40 BASE BID MAIN  5.00

QT. PVC GLUE BASE BID MAIN  0.00

4"      LOCKNUT BASE BID MAIN  5.00

#600   XHHW STRAND ALUM BASE BID MAIN  900.00

M.CDPC - FPL

4       PVC COUPLING BASE BID MAIN  5.00

4"      PVC 90 ELB-SCH 40 BASE BID MAIN  5.00

NOTE:  The above Feeder Bill of Material is for reference and counts only.

Please see the 'Feeder Schedule(s)' in the takeoff documents for correct reference
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4"      PVC COND/SCH 40-XPOS BASE BID MAIN  25.00

4       PVC MALE ADAPTER BASE BID MAIN  5.00

QT. PVC GLUE BASE BID MAIN  0.00

4"      LOCKNUT BASE BID MAIN  5.00

#600   XHHW STRAND ALUM BASE BID MAIN  900.00

M.CDPD - FPL

4       PVC COUPLING BASE BID MAIN  5.00

4"      PVC 90 ELB-SCH 40 BASE BID MAIN  5.00

4"      PVC COND/SCH 40-XPOS BASE BID MAIN  25.00

4       PVC MALE ADAPTER BASE BID MAIN  5.00

QT. PVC GLUE BASE BID MAIN  0.00

4"      LOCKNUT BASE BID MAIN  5.00

#600   XHHW STRAND ALUM BASE BID MAIN  900.00

M4 - FPL

3-1/2 PVC 90 ELB-SCH 40 BASE BID MAIN  2.00

QT. PVC GLUE BASE BID MAIN  0.00

3-1/2 PVC COND/SCH 40-XPOS BASE BID MAIN  10.00

3-1/2 PVC MALE ADAPTER BASE BID MAIN  2.00

3-1/2 PVC COUPLING BASE BID MAIN  2.00

3-1/2 PLASTIC BUSHING BASE BID MAIN  4.00

3-1/2 LOCKNUT BASE BID MAIN  2.00

#500   XHHW STRAND ALUM BASE BID MAIN  640.00

#3      THHN CU STR BASE BID MAIN  160.00

MAIN 1 - 11H

3-1/2 GRC 90 ELB w/COUPLNG BASE BID MAIN  4.00

3-1/2 EMT CONDUIT - EXPO BASE BID MAIN  430.00

3-1/2 EMT CONN SS DC BASE BID MAIN  10.00

3-1/2 EMT 2 HOLE STRAP BASE BID MAIN  54.00

3-1/2 EMT COUP SS DC BASE BID MAIN  43.00

3-1/2 PVC COND/SCH 40-SLAB BASE BID MAIN  40.00

3-1/2 PVC COUPLING BASE BID MAIN  1.00

QT. PVC GLUE BASE BID MAIN  0.00

3-1/2 BONDING BUSHING BASE BID MAIN  6.00

#1/0   THHN CU STR BASE BID MAIN  510.00

#500   XHHW STRAND ALUM BASE BID MAIN  2,040.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  108.00

MAIN 1 - 7H

3"      GRC 90 ELB w/COUPLNG BASE BID MAIN  2.00

3"      EMT 2 HOLE STRAP BASE BID MAIN  18.00

3"      EMT COUP SS DC BASE BID MAIN  14.00

3"      EMT CONN SS DC BASE BID MAIN  4.00

3"      EMT CONDUIT - EXPO BASE BID MAIN  140.00

3"      PVC COND/SCH 40-SLAB BASE BID MAIN  20.00

3"      PVC COUPLING BASE BID MAIN  1.00

QT. PVC GLUE BASE BID MAIN  0.00

3"      BONDING BUSHING BASE BID MAIN  2.00

NOTE:  The above Feeder Bill of Material is for reference and counts only.

Please see the 'Feeder Schedule(s)' in the takeoff documents for correct reference
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#500   XHHW STRAND ALUM BASE BID MAIN  720.00

#3      THHN CU STR BASE BID MAIN  180.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  35.00

MAIN 1 - HRH

2"      GRC 90 ELB w/COUPLNG BASE BID MAIN  6.00

3-1/2 EMT CONDUIT - EXPO BASE BID MAIN  1,020.00

3-1/2 EMT 2 HOLE STRAP BASE BID MAIN  128.00

3-1/2 EMT COUP COMP DC BASE BID MAIN  102.00

3"      EMT CONN SS DC BASE BID MAIN  20.00

3"      DB PVC 18" RAD ELBOW BASE BID MAIN  6.00

3"      PVC COND/SCH 40-SLAB BASE BID MAIN  100.00

3"      PVC COUPLING BASE BID MAIN  3.00

QT. PVC GLUE BASE BID MAIN  0.00

3"      BONDING BUSHING BASE BID MAIN  10.00

#350   XHHW STRAND ALUM BASE BID MAIN  4,240.00

#3      THHN CU STR BASE BID MAIN  1,060.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  255.00

MAIN 1 - WHPL

2"      GRC 90 ELB w/COUPLNG BASE BID MAIN  2.00

2"      EMT CONN COMP DC-IT BASE BID MAIN  2.00

2"      EMT CONN SS DC BASE BID MAIN  2.00

2"      EMT COUP COMP DC BASE BID MAIN  20.00

2"      EMT CONDUIT - EXPO BASE BID MAIN  200.00

2"      EMT 1 HOLE STRAP BASE BID MAIN  25.00

QT. PVC GLUE BASE BID MAIN  0.00

2"      PVC COND/SCH 40-SLAB BASE BID MAIN  60.00

2"      PVC COUPLING BASE BID MAIN  2.00

2"      BONDING BUSHING BASE BID MAIN  2.00

#4      THHN CU STR BASE BID MAIN  270.00

#4/0   THHN CU STR BASE BID MAIN  810.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  25.00

MAIN 2 - 80H

3-1/2 GRC 90 ELB w/COUPLNG BASE BID MAIN  4.00

3-1/2 EMT CONN SS DC BASE BID MAIN  10.00

3-1/2 EMT COUP SS DC BASE BID MAIN  34.00

3-1/2 EMT CONDUIT - EXPO BASE BID MAIN  340.00

3-1/2 EMT 2 HOLE STRAP BASE BID MAIN  42.00

QT. PVC GLUE BASE BID MAIN  0.00

3-1/2 PVC COUPLING BASE BID MAIN  1.00

3-1/2 PVC COND/SCH 40-SLAB BASE BID MAIN  40.00

3-1/2 BONDING BUSHING BASE BID MAIN  6.00

#500   XHHW STRAND ALUM BASE BID MAIN  1,680.00

#1      THHN CU STR BASE BID MAIN  420.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  85.00

MAIN 2 - 90H

3-1/2 GRC 90 ELB w/COUPLNG BASE BID MAIN  4.00

NOTE:  The above Feeder Bill of Material is for reference and counts only.

Please see the 'Feeder Schedule(s)' in the takeoff documents for correct reference

12



January 22, 2009Feeder Schedule
Construction

Sample Project #2Estimating

100System

Type QuantityArea BreakoutFeeder Part

 5:17:13PM

www.acesestimating.com

Advance

3-1/2 EMT COUP SS DC BASE BID MAIN  36.00

3-1/2 EMT CONDUIT - EXPO BASE BID MAIN  360.00

3-1/2 EMT CONN SS DC BASE BID MAIN  10.00

3-1/2 EMT 2 HOLE STRAP BASE BID MAIN  45.00

3-1/2 PVC COUPLING BASE BID MAIN  1.00

QT. PVC GLUE BASE BID MAIN  0.00

3-1/2 PVC COND/SCH 40-SLAB BASE BID MAIN  40.00

3-1/2 BONDING BUSHING BASE BID MAIN  6.00

#1      THHN CU STR BASE BID MAIN  440.00

#500   XHHW STRAND ALUM BASE BID MAIN  1,760.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  90.00

MAIN 2 - ORH

2"      GRC 90 ELB w/COUPLNG BASE BID MAIN  4.00

2"      EMT COUP SS DC BASE BID MAIN  52.00

2"      EMT CONDUIT - EXPO BASE BID MAIN  520.00

2"      EMT 1 HOLE STRAP BASE BID MAIN  65.00

2"      EMT CONN SS DC BASE BID MAIN  5.00

2"      PVC COUPLING BASE BID MAIN  3.00

QT. PVC GLUE BASE BID MAIN  0.00

2"      PVC COND/SCH 40-SLAB BASE BID MAIN  100.00

2"      BONDING BUSHING BASE BID MAIN  3.00

#2/0    XHHW STRAND ALUM BASE BID MAIN  2,420.00

#4      THHN CU STR BASE BID MAIN  610.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  65.00

MAIN 2 TVSS

#10    THHN CU STR BASE BID MAIN  43.00

MAIN 3 - CL

3/4"   GRC 90 ELB w/COUPLNG BASE BID MAIN  2.00

3/4"   EMT CONN SS DC BASE BID MAIN  1.00

3/4"   EMT CONN SS DC BASE BID MAIN  2.00

3/4"   EMT CONDUIT - EXPO BASE BID MAIN  20.00

3/4"   EMT COUP SS DC BASE BID MAIN  2.00

3/4"   EMT 1 HOLE STRAP BASE BID MAIN  2.00

3/4"   BONDING BUSHING BASE BID MAIN  2.00

#10    THHN CU STR BASE BID MAIN  255.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  2.00

MAIN 3 - CRH

3-1/2 GRC 90 ELB w/COUPLNG BASE BID MAIN  8.00

3-1/2 EMT CONN SS DC BASE BID MAIN  26.00

3-1/2 EMT COUP SS DC BASE BID MAIN  107.00

3-1/2 EMT CONDUIT - EXPO BASE BID MAIN  1,070.00

3-1/2 EMT 2 HOLE STRAP BASE BID MAIN  134.00

QT. PVC GLUE BASE BID MAIN  0.00

3-1/2 PVC COUPLING BASE BID MAIN  4.00

3-1/2 PVC COND/SCH 40-SLAB BASE BID MAIN  120.00

3-1/2 PLASTIC BUSHING BASE BID MAIN  20.00

NOTE:  The above Feeder Bill of Material is for reference and counts only.

Please see the 'Feeder Schedule(s)' in the takeoff documents for correct reference
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3-1/2 BONDING BUSHING BASE BID MAIN  14.00

#1      THHN CU STR BASE BID MAIN  1,230.00

#500   XHHW STRAND ALUM BASE BID MAIN  4,920.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  268.00

MAIN 4 - 2HP

3-1/2 EMT PULLING ELBOW BASE BID MAIN  8.00

3-1/2 EMT COUP SS DC BASE BID MAIN  8.00

3-1/2 EMT CONDUIT - EXPO BASE BID MAIN  180.00

3-1/2 EMT 90 ELBOW BASE BID MAIN  8.00

3-1/2 EMT CONN SS DC BASE BID MAIN  8.00

3-1/2 EMT 2 HOLE STRAP BASE BID MAIN  22.00

3-1/2 EMT COUP SS DC BASE BID MAIN  18.00

#1      THHN CU STR BASE BID MAIN  220.00

#500   XHHW STRAND ALUM BASE BID MAIN  220.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  45.00

MAIN 4 - TVSS

3/4"   EMT CONN SS DC BASE BID MAIN  1.00

3/4"   EMT COUP SS DC BASE BID MAIN  1.00

3/4"   EMT CONDUIT - EXPO BASE BID MAIN  10.00

3/4"   EMT 1 HOLE STRAP BASE BID MAIN  1.00

#10    THHN CU STR BASE BID MAIN  43.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  1.00

MAIN1 - 10H

3-1/2 GRC 90 ELB w/COUPLNG BASE BID MAIN  4.00

3-1/2 EMT 2 HOLE STRAP BASE BID MAIN  26.00

3-1/2 EMT CONN SS DC BASE BID MAIN  10.00

3-1/2 EMT COUP COMP DC BASE BID MAIN  21.00

3-1/2 EMT CONDUIT - EXPO BASE BID MAIN  210.00

3-1/2 PVC COUPLING BASE BID MAIN  1.00

3-1/2 PVC COND/SCH 40-SLAB BASE BID MAIN  40.00

QT. PVC GLUE BASE BID MAIN  0.00

3-1/2 BONDING BUSHING BASE BID MAIN  6.00

#500   XHHW STRAND ALUM BASE BID MAIN  1,160.00

#1/0   THHN CU STR BASE BID MAIN  290.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  52.00

MAIN1 - 10KH

3"      EMT CONN SS DC BASE BID MAIN  5.00

2-1/2 EMT 2 HOLE STRAP BASE BID MAIN  21.00

2-1/2 EMT CONDUIT - EXPO BASE BID MAIN  170.00

2-1/2 EMT COUP SS DC BASE BID MAIN  17.00

2-1/2 PVC COUPLING BASE BID MAIN  1.00

2-1/2 PVC COND/SCH 40-SLAB BASE BID MAIN  20.00

QT. PVC GLUE BASE BID MAIN  0.00

2-1/2 BONDING BUSHING BASE BID MAIN  3.00

#4      THHN CU STR BASE BID MAIN  210.00

#4/0   THHN CU STR BASE BID MAIN  840.00

NOTE:  The above Feeder Bill of Material is for reference and counts only.

Please see the 'Feeder Schedule(s)' in the takeoff documents for correct reference
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3/16 X 4 TOGGLE BOLT BASE BID MAIN  42.00

MCDPA - CDPA

4"      EMT CONN SS DC BASE BID MAIN  10.00

4"      EMT 90 ELBOW BASE BID MAIN  10.00

4"      EMT CONDUIT - HC BASE BID MAIN  100.00

4"      EMT COUP SS DC BASE BID MAIN  10.00

4"      EMT COUP SS DC BASE BID MAIN  30.00

1/4x2 CONDUIT SUPPORT-per ft BASE BID MAIN  12.00

4"      CONDUIT SUPPORT BASE BID MAIN  12.00

#600   XHHW STRAND ALUM BASE BID MAIN  450.00

#4/0   THHN CU STR BASE BID MAIN  150.00

MCDPC - CDPC

4"      EMT CONN SS DC BASE BID MAIN  10.00

4"      EMT COUP SS DC BASE BID MAIN  12.00

4"      EMT CONDUIT - HC BASE BID MAIN  125.00

4"      EMT 90 ELBOW BASE BID MAIN  15.00

4"      EMT COUP SS DC BASE BID MAIN  45.00

1/4x2 CONDUIT SUPPORT-per ft BASE BID MAIN  16.00

4"      CONDUIT SUPPORT BASE BID MAIN  16.00

#4/0   THHN CU STR BASE BID MAIN  175.00

#600   XHHW STRAND ALUM BASE BID MAIN  525.00

MCDPD - CDPB

4"      EMT 90 ELBOW BASE BID MAIN  15.00

4"      EMT COUP SS DC BASE BID MAIN  15.00

4"      EMT CONDUIT - HC BASE BID MAIN  150.00

4"      EMT CONN SS DC BASE BID MAIN  10.00

4"      EMT COUP SS DC BASE BID MAIN  45.00

1/4x2 CONDUIT SUPPORT-per ft BASE BID MAIN  19.00

4"      CONDUIT SUPPORT BASE BID MAIN  19.00

#600   XHHW STRAND ALUM BASE BID MAIN  600.00

#4/0   THHN CU STR BASE BID MAIN  200.00

MCDPD - CDPD

4"      EMT CONN SS DC BASE BID MAIN  10.00

4"      EMT 90 ELBOW BASE BID MAIN  15.00

4"      EMT COUP SS DC BASE BID MAIN  45.00

4"      EMT COUP SS DC BASE BID MAIN  10.00

4"      EMT CONDUIT - HC BASE BID MAIN  100.00

1/4x2 CONDUIT SUPPORT-per ft BASE BID MAIN  12.00

4"      CONDUIT SUPPORT BASE BID MAIN  12.00

#600   XHHW STRAND ALUM BASE BID MAIN  450.00

#4/0   THHN CU STR BASE BID MAIN  150.00

METER

1"      EMT CONN SS DC BASE BID MAIN  8.00

1"   x    12 FACTORY GRC NIP BASE BID MAIN  4.00

1"      PLASTIC BUSHING BASE BID MAIN  8.00

NOTE:  The above Feeder Bill of Material is for reference and counts only.

Please see the 'Feeder Schedule(s)' in the takeoff documents for correct reference
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Advance

1"      BONDING BUSHING BASE BID MAIN  4.00

1"      LOCKNUT BASE BID MAIN  16.00

1"      METALLIC BUSHING BASE BID MAIN  4.00

MIAN 3 -TVSS

3/4"   EMT CONN SS DC BASE BID MAIN  1.00

3/4"   EMT CONDUIT - EXPO BASE BID MAIN  10.00

3/4"   EMT COUP SS DC BASE BID MAIN  1.00

3/4"   EMT 1 HOLE STRAP BASE BID MAIN  1.00

#10    THHN CU STR BASE BID MAIN  43.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  1.00

PRH - 2HP

1-1/4 GRC 90 ELB w/COUPLNG BASE BID MAIN  4.00

1-1/4 EMT CONN SS DC BASE BID MAIN  10.00

1-1/4 EMT CONDUIT - EXPO BASE BID MAIN  430.00

1-1/4 EMT CONN SS DC BASE BID MAIN  0.00

1-1/4 EMT COUP SS DC BASE BID MAIN  43.00

1-1/4 EMT 1 HOLE STRAP BASE BID MAIN  54.00

1-1/4 EMT PULLING ELBOW BASE BID MAIN  2.00

1-1/4 EMT 45 ELBOW BASE BID MAIN  2.00

1-1/4 EMT COUP SS DC BASE BID MAIN  4.00

1-1/4 PVC COND/SCH 40-SLAB BASE BID MAIN  185.00

1-1/4 PVC COUPLING BASE BID MAIN  6.00

QT. PVC GLUE BASE BID MAIN  0.00

1-1/2 PLASTIC BUSHING BASE BID MAIN  5.00

1-1/4 PLASTIC BUSHING BASE BID MAIN  5.00

1-1/4 BONDING BUSHING BASE BID MAIN  6.00

#8      THHN CU STR BASE BID MAIN  625.00

#3      THHN CU STR BASE BID MAIN  2,500.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  54.00

SBEC - CREH

3-1/2 GRC 90 ELB w/COUPLNG BASE BID MAIN  4.00

3-1/2 EMT COUP SS DC BASE BID MAIN  48.00

3-1/2 EMT 2 HOLE STRAP BASE BID MAIN  60.00

3-1/2 EMT CONDUIT - EXPO BASE BID MAIN  480.00

3-1/2 EMT CONN SS DC BASE BID MAIN  14.00

3-1/2 DB PVC 24" RAD-45 ELBOW BASE BID MAIN  3.00

3-1/2 PVC COND/SCH 40-SLAB BASE BID MAIN  120.00

3-1/2 PVC COUPLING BASE BID MAIN  4.00

QT. PVC GLUE BASE BID MAIN  0.00

3-1/2 BONDING BUSHING BASE BID MAIN  6.00

#500   XHHW STRAND ALUM BASE BID MAIN  2,480.00

#4      THHN CU STR BASE BID MAIN  620.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  120.00

SBEC - SF 40

1"      GRC 90 ELB w/COUPLNG BASE BID MAIN  2.00

1"      EMT CONDUIT - EXPO BASE BID MAIN  290.00

NOTE:  The above Feeder Bill of Material is for reference and counts only.

Please see the 'Feeder Schedule(s)' in the takeoff documents for correct reference
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Advance

1"      EMT CONN SS DC BASE BID MAIN  17.00

1"      EMT 1 HOLE STRAP BASE BID MAIN  36.00

1"      EMT COUP SS DC BASE BID MAIN  29.00

1"      PVC COND/SCH 40-SLAB BASE BID MAIN  30.00

1"      PVC COUPLING BASE BID MAIN  1.00

QT. PVC GLUE BASE BID MAIN  0.00

#8      THHN CU STR BASE BID MAIN  1,320.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  36.00

SBEH - 11EH

3"      GRC 90 ELB w/COUPLNG BASE BID MAIN  4.00

3"      EMT CONN SS DC BASE BID MAIN  12.00

3"      EMT 2 HOLE STRAP BASE BID MAIN  60.00

3"      EMT COUP SS DC BASE BID MAIN  48.00

3"      EMT CONDUIT - EXPO BASE BID MAIN  480.00

3"      DB PVC 24" RAD-45 ELBO BASE BID MAIN  2.00

QT. PVC GLUE BASE BID MAIN  0.00

3"      PVC COUPLING BASE BID MAIN  1.00

3"      PVC COND/SCH 40-SLAB BASE BID MAIN  40.00

3"      BONDING BUSHING BASE BID MAIN  6.00

#350   XHHW STRAND ALUM BASE BID MAIN  2,240.00

#1      THHN CU STR BASE BID MAIN  560.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  120.00

SBEH - 2SEH

3"      GRC 90 ELB w/COUPLNG BASE BID MAIN  4.00

3"      EMT CONDUIT - EXPO BASE BID MAIN  780.00

3"      EMT COUP SS DC BASE BID MAIN  78.00

3"      EMT CONN SS DC BASE BID MAIN  32.00

3"      EMT 2 HOLE STRAP BASE BID MAIN  98.00

3"      DB PVC 24" RAD-45 ELBO BASE BID MAIN  2.00

3"      PVC COUPLING BASE BID MAIN  1.00

3"      PVC COND/SCH 40-SLAB BASE BID MAIN  40.00

QT. PVC GLUE BASE BID MAIN  0.00

3"      BONDING BUSHING BASE BID MAIN  8.00

#3      THHN CU STR BASE BID MAIN  840.00

#250   XHHW STRAND ALUM BASE BID MAIN  1,060.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  195.00

SBEH - HEH

3"      GRC 90 ELB w/COUPLNG BASE BID MAIN  2.00

3"      EMT CONDUIT - EXPO BASE BID MAIN  5.00

3"      EMT 2 HOLE STRAP BASE BID MAIN  1.00

3"      EMT COUP SS DC BASE BID MAIN  0.00

3"      EMT CONN SS DC BASE BID MAIN  4.00

3"      DB PVC 24" RAD-45 ELBO BASE BID MAIN  2.00

3"      PVC COUPLING BASE BID MAIN  1.00

3"      PVC COND/SCH 40-SLAB BASE BID MAIN  30.00

QT. PVC GLUE BASE BID MAIN  0.00

3"      BONDING BUSHING BASE BID MAIN  2.00

NOTE:  The above Feeder Bill of Material is for reference and counts only.

Please see the 'Feeder Schedule(s)' in the takeoff documents for correct reference
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#4      THHN CU STR BASE BID MAIN  50.00

#300   XHHW STRAND ALUM BASE BID MAIN  200.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  1.00

SBEO - 8OEH

3-1/2 GRC 90 ELB w/COUPLNG BASE BID MAIN  4.00

3-1/2 EMT 2 HOLE STRAP BASE BID MAIN  29.00

3-1/2 EMT 45 ELBOW BASE BID MAIN  4.00

3-1/2 EMT CONN SS DC BASE BID MAIN  8.00

3-1/2 EMT COUP SS DC BASE BID MAIN  23.00

3-1/2 EMT CONDUIT - EXPO BASE BID MAIN  230.00

3-1/2 EMT COUP SS DC BASE BID MAIN  12.00

3-1/2 DB PVC 24" RAD-45 ELBOW BASE BID MAIN  6.00

3-1/2 DB PVC 24" RAD ELBOW BASE BID MAIN  4.00

2"      PVC COND/SCH 40-UND BASE BID MAIN  40.00

3-1/2 PVC COUPLING BASE BID MAIN  5.00

3-1/2 PVC COND/SCH 40-SLAB BASE BID MAIN  180.00

2"      PVC COUPLING BASE BID MAIN  1.00

QT. PVC GLUE BASE BID MAIN  0.00

QT. PVC GLUE BASE BID MAIN  0.00

3-1/2 BONDING BUSHING BASE BID MAIN  4.00

#350   XHHW STRAND ALUM BASE BID MAIN  1,960.00

#1/0   THHN CU STR BASE BID MAIN  490.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  58.00

WHEL - EHPL

2"      GRC 90 ELB w/COUPLNG BASE BID MAIN  4.00

2"      EMT CONDUIT - EXPO BASE BID MAIN  20.00

2"      EMT 1 HOLE STRAP BASE BID MAIN  2.00

2"      EMT COUP SS DC BASE BID MAIN  2.00

2"      EMT CONN SS DC BASE BID MAIN  6.00

2"      EMT COUP SS DC BASE BID MAIN  2.00

2"      DB PVC 24" RAD-45 ELBO BASE BID MAIN  2.00

2"      PVC COND/SCH 40-SLAB BASE BID MAIN  170.00

QT. PVC GLUE BASE BID MAIN  0.00

2"      PVC COUPLING BASE BID MAIN  5.00

#6      THHN CU STR BASE BID MAIN  200.00

#3/0    XHHW STRAND ALUM BASE BID MAIN  840.00

3/16 X 4 TOGGLE BOLT BASE BID MAIN  2.00

NOTE:  The above Feeder Bill of Material is for reference and counts only.

Please see the 'Feeder Schedule(s)' in the takeoff documents for correct reference
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