
January 22, 2009Panel Schedule
Construction

Sample Project #2Estimating

100System

Type QuantityPanel Part Area Breakout

 5:15:34PM

www.acesestimating.com

Advance

 A1

 13.00MAINBASE BID125A LOADCENTER

 143.00MAINBASE BID15A - 50A 1-POLE BREAKER

 52.00MAINBASE BID15A - 50A 1-POLE SPACE

 52.00MAINBASE BID15A - 50A 2-POLE BREAKER

10KH

 1.00MAINBASE BID480/277V 3PH  PANELBOARD

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

 31.00MAINBASE BID15A - 50A 1-POLE SPARE

 8.00MAINBASE BID15A - 50A 1-POLE SPACE

10KL

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

 42.00MAINBASE BID15A - 50A 1-POLE BREAKER

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

10L-10LA

 1.00MAINBASE BID120/208V 2-SECTION PANEL

 10.00MAINBASE BID15A - 50A 1-POLE SPACE

 13.00MAINBASE BID15A - 50A 2-POLE BREAKER

 48.00MAINBASE BID15A - 50A 1-POLE BREAKER

11EH-EHA

 1.00MAINBASE BID480/277V 2-SECTION PANEL

 4.00MAINBASE BID51 -100A 3-POLE BREAKER

 1.00MAINBASE BID15A - 50A 3-POLE SPACE

 2.00MAINBASE BID15A - 50A 1-POLE BREAKER

 5.00MAINBASE BID15A - 50A 1-POLE SPARE

 16.00MAINBASE BID15A   50A 3-POLE BREAKER

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

 10.00MAINBASE BID15A - 50A 1-POLE SPACE

11EL

 1.00MAINBASE BID120/208V 2-SECTION PANEL

 40.00MAINBASE BID15A - 50A 1-POLE BREAKER

 9.00MAINBASE BID15A - 50A 1-POLE SPACE

 1.00MAINBASE BID51 -100A 3-POLE BREAKER

11H

 1.00MAINBASE BID480/277V 3PH  PANELBOARD

 24.00MAINBASE BID15A - 50A 1-POLE SPACE

 3.00MAINBASE BID101A - 225A 3-POLE BREAKE

 9.00MAINBASE BID15A - 50A 1-POLE BREAKER

12L-LA-LB

 14.00MAINBASE BID120/208V 3-SECTION PANEL

 952.00MAINBASE BID15A - 50A 1-POLE BREAKER

NOTE:  The above Panel Bill of Material is for reference and panel counts only.

Please see the 'Panel Schedule(s)' in the takeoff documents for correct reference.
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January 22, 2009Panel Schedule
Construction

Sample Project #2Estimating

100System

Type QuantityPanel Part Area Breakout

 5:15:34PM

www.acesestimating.com

Advance

 84.00MAINBASE BID15A - 50A 1-POLE SPARE

 210.00MAINBASE BID15A - 50A 1-POLE SPACE

 14.00MAINBASE BID226A - 400A/3P BREAKER

 266.00MAINBASE BID15A - 50A 2-POLE BREAKER

25EH

 1.00MAINBASE BID480/277V 3PH  PANELBOARD

 17.00MAINBASE BID15A - 50A 1-POLE SPACE

 1.00MAINBASE BID15A - 50A 1-POLE BREAKER

 1.00MAINBASE BID15A   50A 3-POLE BREAKER

 3.00MAINBASE BID101A - 225A 3-POLE BREAKE

25EL

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

 1.00MAINBASE BID15A - 50A 2-POLE BREAKER

 17.00MAINBASE BID15A - 50A 1-POLE BREAKER

 8.00MAINBASE BID15A - 50A 1-POLE SPACE

 3.00MAINBASE BID15A - 50A 1-POLE SPARE

2HP-HPA

 1.00MAINBASE BID480/277V 2-SECTION PANEL

 10.00MAINBASE BID15A   50A 3-POLE BREAKER

 2.00MAINBASE BID51 -100A 3-POLE BREAKER

 13.00MAINBASE BID15A - 50A 1-POLE SPACE

 9.00MAINBASE BID15A - 50A 1-POLE SPARE

 22.00MAINBASE BID15A - 50A 1-POLE BREAKER

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

2LP

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

 16.00MAINBASE BID15A - 50A 1-POLE SPACE

 3.00MAINBASE BID15A - 50A 1-POLE SPARE

 17.00MAINBASE BID15A - 50A 1-POLE BREAKER

 1.00MAINBASE BID51 -100A 2-POLE BREAKER

 1.00MAINBASE BID15A - 50A 2-POLE BREAKER

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

3EHP

 1.00MAINBASE BID480/277V 3PH  PANELBOARD

 3.00MAINBASE BID15A   50A 3-POLE BREAKER

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

 6.00MAINBASE BID15A - 50A 1-POLE BREAKER

 2.00MAINBASE BID15A - 50A 1-POLE SPARE

 10.00MAINBASE BID15A - 50A 1-POLE SPACE

7H

 16.00MAINBASE BID15A - 50A 1-POLE SPARE

 11.00MAINBASE BID15A - 50A 1-POLE SPACE

NOTE:  The above Panel Bill of Material is for reference and panel counts only.

Please see the 'Panel Schedule(s)' in the takeoff documents for correct reference.
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January 22, 2009Panel Schedule
Construction

Sample Project #2Estimating

100System

Type QuantityPanel Part Area Breakout

 5:15:34PM

www.acesestimating.com

Advance

 3.00MAINBASE BID15A   50A 3-POLE BREAKER

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

 3.00MAINBASE BID15A - 50A 1-POLE BREAKER

7L

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

 6.00MAINBASE BID15A - 50A 1-POLE BREAKER

 24.00MAINBASE BID15A - 50A 1-POLE SPARE

 5.00MAINBASE BID15A - 50A 2-POLE BREAKER

 2.00MAINBASE BID15A - 50A 1-POLE SPACE

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

80L

 1.00MAINBASE BID120/208V 3-SECTION PANEL

 1.00MAINBASE BID401A - 600A/3P BREAKER

 20.00MAINBASE BID15A - 50A 1-POLE SPACE

 3.00MAINBASE BID15A - 50A 1-POLE SPARE

 102.00MAINBASE BID15A - 50A 1-POLE BREAKER

 2.00MAINBASE BID15A - 50A 2-POLE BREAKER

8OEH

 1.00MAINBASE BID480/277V 2-SECTION PANEL

 7.00MAINBASE BID51 -100A 3-POLE BREAKER

 5.00MAINBASE BID15A   50A 3-POLE BREAKER

 2.00MAINBASE BID15A - 50A 1-POLE SPARE

 6.00MAINBASE BID15A - 50A 1-POLE SPACE

 8.00MAINBASE BID15A - 50A 1-POLE BREAKER

8OEL

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

 31.00MAINBASE BID15A - 50A 1-POLE BREAKER

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

 1.00MAINBASE BID15A - 50A 2-POLE BREAKER

 9.00MAINBASE BID15A - 50A 1-POLE SPARE

8OH

 1.00MAINBASE BID480/277V 3PH  PANELBOARD

 14.00MAINBASE BID15A - 50A 1-POLE SPACE

 16.00MAINBASE BID15A - 50A 1-POLE SPARE

 3.00MAINBASE BID15A - 50A 1-POLE BREAKER

 2.00MAINBASE BID51 -100A 3-POLE BREAKER

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

9OH

 1.00MAINBASE BID480/277V 3PH  PANELBOARD

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

 17.00MAINBASE BID15A - 50A 1-POLE SPARE

 2.00MAINBASE BID15A - 50A 1-POLE BREAKER

NOTE:  The above Panel Bill of Material is for reference and panel counts only.

Please see the 'Panel Schedule(s)' in the takeoff documents for correct reference.

3



January 22, 2009Panel Schedule
Construction

Sample Project #2Estimating

100System

Type QuantityPanel Part Area Breakout

 5:15:34PM

www.acesestimating.com

Advance

 14.00MAINBASE BID15A - 50A 1-POLE SPACE

 2.00MAINBASE BID51 -100A 3-POLE BREAKER

9OL

 1.00MAINBASE BID120/208V 3-SECTION PANEL

 99.00MAINBASE BID15A - 50A 1-POLE SPARE

 5.00MAINBASE BID15A - 50A 1-POLE BREAKER

 1.00MAINBASE BID15A - 50A 2-POLE BREAKER

 1.00MAINBASE BID401A - 600A/3P BREAKER

 20.00MAINBASE BID15A - 50A 1-POLE SPACE

B1

 10.00MAINBASE BID125A LOADCENTER

 40.00MAINBASE BID15A - 50A 1-POLE SPACE

 40.00MAINBASE BID15A - 50A 2-POLE BREAKER

 110.00MAINBASE BID15A - 50A 1-POLE BREAKER

B2-B3

 20.00MAINBASE BID125A LOADCENTER

 220.00MAINBASE BID15A - 50A 1-POLE BREAKER

 80.00MAINBASE BID15A - 50A 2-POLE BREAKER

 80.00MAINBASE BID15A - 50A 1-POLE SPACE

B4-B5

 26.00MAINBASE BID125A LOADCENTER

 104.00MAINBASE BID15A - 50A 1-POLE SPACE

 286.00MAINBASE BID15A - 50A 1-POLE BREAKER

 104.00MAINBASE BID15A - 50A 2-POLE BREAKER

BUSS

 6.00MAINBASE BIDBUS SWBD CONN AL 600A 277

 1.00MAINBASE BIDBUS EXPJNT AL 1600A 16'

 1.00MAINBASE BIDBUS END CLSR AL 1600A 14F

 3.00MAINBASE BIDBUSDUCT HANGERS AL 1200 A

 2.00MAINBASE BIDBUS FLR/WALL ALUM FLNGE

 1.00MAINBASE BIDBUS EL AL 800A 277/480V 1

 1.00MAINBASE BIDBUS EL AL 600A 277/480V 1

 2.00MAINBASE BIDBUS FLR/WALL ALUM FLNGE

 14.00MAINBASE BIDBUS SWBD CONN AL 1600A 27

 9.00MAINBASE BIDBUS EL AL 1600A 277/480V

 26.00MAINBASE BIDBUS FLR/WALL ALUM FLNGE

 350.00MAINBASE BIDBUSDUCT AL 1600A 277/480V

 8.00MAINBASE BIDBUS SWBD CONN AL 800A 277

 70.00MAINBASE BIDBUSDUCT AL 1200A 277/480V

 3.00MAINBASE BIDBUS EL AL 1200A 277/480V

C1

 13.00MAINBASE BID125A LOADCENTER

NOTE:  The above Panel Bill of Material is for reference and panel counts only.

Please see the 'Panel Schedule(s)' in the takeoff documents for correct reference.
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January 22, 2009Panel Schedule
Construction

Sample Project #2Estimating

100System

Type QuantityPanel Part Area Breakout

 5:15:34PM

www.acesestimating.com

Advance

 52.00MAINBASE BID15A - 50A 2-POLE BREAKER

 52.00MAINBASE BID15A - 50A 1-POLE SPACE

 143.00MAINBASE BID15A - 50A 1-POLE BREAKER

CDP

 1.00NONEBASE BID480V 3PH DISTRIBT. PANEL

 3.00NONEBASE BID401A - 600A/3P BREAKER

CEL

 1.00MAINBASE BID100A 120/208V PANEL

 3.00MAINBASE BID15A - 50A 1-POLE SPARE

 3.00MAINBASE BID15A - 50A 1-POLE BREAKER

 6.00MAINBASE BID15A - 50A 1-POLE SPACE

CL

 1.00MAINBASE BID100A 120/208V PANEL

 1.00MAINBASE BID15A   50A 3-POLE BREAKER

 1.00MAINBASE BID15A - 50A 2-POLE BREAKER

 11.00MAINBASE BID15A - 50A 1-POLE SPACE

 3.00MAINBASE BID15A - 50A 1-POLE SPARE

 5.00MAINBASE BID15A - 50A 1-POLE BREAKER

CPL

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

 34.00MAINBASE BID15A - 50A 1-POLE SPACE

 8.00MAINBASE BID15A - 50A 1-POLE BREAKER

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

CREH

 1.00MAINBASE BID480/277V 3PH  PANELBOARD

 1.00MAINBASE BID15A   50A 3-POLE BREAKER

 2.00MAINBASE BID15A - 50A 1-POLE SPARE

 1.00MAINBASE BID15A - 50A 1-POLE BREAKER

 2.00MAINBASE BID101A - 225A 3-POLE BREAKE

 15.00MAINBASE BID15A - 50A 1-POLE SPACE

 1.00MAINBASE BID51 -100A 3-POLE BREAKER

CREL

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

 26.00MAINBASE BID15A - 50A 1-POLE BREAKER

 3.00MAINBASE BID15A - 50A 1-POLE SPARE

 9.00MAINBASE BID15A - 50A 1-POLE SPACE

 2.00MAINBASE BID15A - 50A 2-POLE BREAKER

CRH

 8.00MAINBASE BID15A - 50A 1-POLE SPACE

 2.00MAINBASE BID101A - 225A 3-POLE BREAKE

NOTE:  The above Panel Bill of Material is for reference and panel counts only.

Please see the 'Panel Schedule(s)' in the takeoff documents for correct reference.
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January 22, 2009Panel Schedule
Construction

Sample Project #2Estimating

100System

Type QuantityPanel Part Area Breakout

 5:15:34PM

www.acesestimating.com

Advance

 1.00MAINBASE BID15A - 50A 1-POLE BREAKER

 3.00MAINBASE BID15A - 50A 1-POLE SPARE

 3.00MAINBASE BID15A   50A 3-POLE BREAKER

 5.00MAINBASE BID51 -100A 3-POLE BREAKER

CRL

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

 1.00MAINBASE BID15A - 50A 2-POLE BREAKER

 37.00MAINBASE BID15A - 50A 1-POLE BREAKER

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

 3.00MAINBASE BID15A - 50A 1-POLE SPARE

CRLA

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

 2.00MAINBASE BID15A - 50A 1-POLE SPARE

 24.00MAINBASE BID15A - 50A 1-POLE SPACE

 16.00MAINBASE BID15A - 50A 1-POLE BREAKER

D1

 13.00MAINBASE BID125A LOADCENTER

 52.00MAINBASE BID15A - 50A 2-POLE BREAKER

 52.00MAINBASE BID15A - 50A 1-POLE SPACE

 143.00MAINBASE BID15A - 50A 1-POLE BREAKER

DISCO

 229.00MAINBASE BID30A/3P  F/N3R HD 240V DISC

 14.00MAINBASE BID200A/3P F/N3  HD 240V DISC

 2.00MAINBASE BID60A/3P  F/N3R HD 240V DISC

 680.00MAINBASE BID250V   30A CART. ONE-TIME FUSE

 40.00MAINBASE BID250V 200A CART. ONE-TIME FUSE

 6.00MAINBASE BID250V   60A CART. ONE-TIME FUSE

E1

 13.00MAINBASE BID125A LOADCENTER

 156.00MAINBASE BID15A - 50A 1-POLE BREAKER

 39.00MAINBASE BID15A - 50A 1-POLE SPACE

 52.00MAINBASE BID15A - 50A 2-POLE BREAKER

EHP

 1.00MAINBASE BID480/277V 3PH  PANELBOARD

 2.00MAINBASE BID15A   50A 3-POLE BREAKER

 13.00MAINBASE BID15A - 50A 1-POLE SPACE

 3.00MAINBASE BID15A - 50A 1-POLE SPARE

 1.00MAINBASE BID15A - 50A 2-POLE BREAKER

 2.00MAINBASE BID101A - 225A 3-POLE BREAKE

 3.00MAINBASE BID15A - 50A 1-POLE BREAKER

EHPL

NOTE:  The above Panel Bill of Material is for reference and panel counts only.

Please see the 'Panel Schedule(s)' in the takeoff documents for correct reference.
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January 22, 2009Panel Schedule
Construction

Sample Project #2Estimating

100System

Type QuantityPanel Part Area Breakout

 5:15:34PM

www.acesestimating.com

Advance

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

 3.00MAINBASE BID15A - 50A 1-POLE BREAKER

 39.00MAINBASE BID15A - 50A 1-POLE SPARE

ELP

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

 3.00MAINBASE BID15A - 50A 1-POLE SPARE

 20.00MAINBASE BID15A - 50A 1-POLE SPACE

 14.00MAINBASE BID15A - 50A 1-POLE BREAKER

EM1

 1.00MAINBASE BID480V 3PH DISTRIBT. PANEL

 1.00MAINBASE BID1200 AMP 3-POLE BREAKER

 1.00MAINBASE BID15A   50A 3-POLE BREAKER

EM2

 1.00MAINBASE BID480V 3PH DISTRIBT. PANEL

 1.00MAINBASE BID15A   50A 3-POLE BREAKER

 1.00MAINBASE BID401A - 600A/3P BREAKER

EM3

 1.00MAINBASE BID480V 3PH DISTRIBT. PANEL

 1.00MAINBASE BID15A   50A 3-POLE BREAKER

 1.00MAINBASE BID401A - 600A/3P BREAKER

EM4

 1.00MAINBASE BID480V 3PH DISTRIBT. PANEL

 1.00MAINBASE BID226A - 400A/3P BREAKER

 1.00MAINBASE BID15A   50A 3-POLE BREAKER

FC

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

 3.00MAINBASE BID15A - 50A 1-POLE SPARE

 7.00MAINBASE BID15A - 50A 1-POLE SPACE

 8.00MAINBASE BID15A - 50A 1-POLE BREAKER

GDP

 1.00NONEBASE BID480V 3PH DISTRIBT. PANEL

 1.00NONEBASE BID480/277V 3PH  PANELBOARD

 1.00NONEBASE BID1000 AMP 3-POLE BREAKER

 1.00NONEBASE BID2000 AMP 3-POLE BREAKER

 1.00NONEBASE BID101A - 225A 3-POLE SPACE

 3.00NONEBASE BID226A - 400A/3P BREAKER

 1.00NONEBASE BID101A - 225A 3-POLE SPARE

HD

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

NOTE:  The above Panel Bill of Material is for reference and panel counts only.

Please see the 'Panel Schedule(s)' in the takeoff documents for correct reference.
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January 22, 2009Panel Schedule
Construction

Sample Project #2Estimating

100System

Type QuantityPanel Part Area Breakout

 5:15:34PM

www.acesestimating.com

Advance

 1.00MAINBASE BID51 -100A 3-POLE BREAKER

 25.00MAINBASE BID15A - 50A 1-POLE BREAKER

 3.00MAINBASE BID15A - 50A 1-POLE SPACE

 2.00MAINBASE BID15A - 50A 1-POLE SPARE

HDE

 1.00MAINBASE BID100A 120/208V PANEL

 1.00MAINBASE BID15A   50A 3-POLE BREAKER

 2.00MAINBASE BID15A - 50A 1-POLE SPACE

 2.00MAINBASE BID15A - 50A 1-POLE SPARE

 8.00MAINBASE BID15A - 50A 1-POLE BREAKER

HKH

 1.00MAINBASE BID480/277V 3PH  PANELBOARD

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

 8.00MAINBASE BID15A - 50A 1-POLE SPACE

 2.00MAINBASE BID15A   50A 3-POLE BREAKER

 24.00MAINBASE BID15A - 50A 1-POLE SPARE

 1.00MAINBASE BID15A - 50A 1-POLE BREAKER

HKL

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

 21.00MAINBASE BID15A - 50A 1-POLE SPARE

 3.00MAINBASE BID15A - 50A 2-POLE BREAKER

 7.00MAINBASE BID15A - 50A 1-POLE BREAKER

 1.00MAINBASE BID51 -100A 3-POLE BREAKER

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

 5.00MAINBASE BID15A - 50A 1-POLE SPACE

HRH

 1.00MAINBASE BID480/277V 3PH  PANELBOARD

 16.00MAINBASE BID15A - 50A 1-POLE SPACE

 2.00MAINBASE BID15A - 50A 1-POLE SPARE

 2.00MAINBASE BID15A   50A 3-POLE BREAKER

 6.00MAINBASE BID51 -100A 3-POLE BREAKER

HRL

 1.00MAINBASE BID480/277V 3PH  PANELBOARD

 9.00MAINBASE BID15A - 50A 1-POLE SPACE

 3.00MAINBASE BID15A - 50A 1-POLE BREAKER

 1.00MAINBASE BID15A   50A 3-POLE BREAKER

LA-LB

 1.00MAINBASE BID120/208V 2-SECTION PANEL

 14.00MAINBASE BID15A - 50A 1-POLE SPACE

 41.00MAINBASE BID15A - 50A 1-POLE BREAKER

 2.00MAINBASE BID15A   50A 3-POLE BREAKER

 2.00MAINBASE BID51 -100A 3-POLE BREAKER

NOTE:  The above Panel Bill of Material is for reference and panel counts only.

Please see the 'Panel Schedule(s)' in the takeoff documents for correct reference.
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January 22, 2009Panel Schedule
Construction

Sample Project #2Estimating

100System

Type QuantityPanel Part Area Breakout

 5:15:34PM

www.acesestimating.com

Advance

 16.00MAINBASE BID15A - 50A 1-POLE SPARE

M1

 1.00MAINBASE BID480V 3PH  SWITCHBOARD - W

 1.00MAINBASE BID101A - 225A 3-POLE SPARE

 1.00MAINBASE BID101A - 225A 3-POLE SPACE

 2.00MAINBASE BID101A - 225A 3-POLE BREAKE

 2.00MAINBASE BID226A - 400A/3P BREAKER

 2.00MAINBASE BID401A - 600A/3P BREAKER

 1.00MAINBASE BID1600 AMP 3-POLE BREAKER

 1.00MAINBASE BID4000 AMP 3-POLE BREAKER

M2

 1.00MAINBASE BID480V 3PH DISTRIBT. PANEL

 1.00MAINBASE BID101A - 225A 3-POLE SPARE

 2.00MAINBASE BID15A   50A 3-POLE BREAKER

 2.00MAINBASE BID401A - 600A/3P BREAKER

 1.00MAINBASE BID1600 AMP 3-POLE BREAKER

 1.00MAINBASE BID51 -100A 3-POLE BREAKER

 1.00MAINBASE BID101A - 225A 3-POLE SPACE

M3

 1.00MAINBASE BID480V 3PH DISTRIBT. PANEL

 2.00MAINBASE BID401A - 600A/3P BREAKER

 2.00MAINBASE BID15A   50A 3-POLE BREAKER

 1.00MAINBASE BID51A  - 100A 3-POLE SPARE

M4

 1.00MAINBASE BID480V 3PH DISTRIBT. PANEL

 1.00MAINBASE BID401A - 600A/3P BREAKER

 1.00MAINBASE BID15A   50A 3-POLE BREAKER

MC 1-13

 13.00MAINBASE BIDMETER CENTER 1PH 600AMP

MCC-1

 1.00MAINBASE BIDBUS CKT BKR 3P3W 1200A 16

MCC-2

 1.00MAINBASE BIDBUS CKT BKR 3P3W 1200A 16

MCC-3

 1.00MAINBASE BIDBUS CKT BKR 3P3W 1200A 16

MCC-4

 1.00MAINBASE BIDBUS CKT BKR 3P3W 1200A 16

METER 3C

NOTE:  The above Panel Bill of Material is for reference and panel counts only.

Please see the 'Panel Schedule(s)' in the takeoff documents for correct reference.
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January 22, 2009Panel Schedule
Construction

Sample Project #2Estimating

100System

Type QuantityPanel Part Area Breakout

 5:15:34PM

www.acesestimating.com

Advance

 3.00MAINBASE BIDMETERING CUBICLE - 1/3

METER 4C

 5.00MAINBASE BIDMETERING CUBICLE - 1/3

METER 5C

 17.00MAINBASE BIDMETERING CUBICLE - 1/3

METERS

 4.00MAINBASE BIDC.T. CABINET-200A

ORH

 1.00MAINBASE BID480/277V 3PH  PANELBOARD

 3.00MAINBASE BID15A - 50A 1-POLE SPARE

 4.00MAINBASE BID15A   50A 3-POLE BREAKER

 9.00MAINBASE BID15A - 50A 1-POLE SPACE

PBX

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

 1.00MAINBASE BID15A - 50A 1-POLE SPACE

 1.00MAINBASE BID51 -100A 3-POLE BREAKER

 22.00MAINBASE BID15A - 50A 1-POLE BREAKER

 1.00MAINBASE BID15A - 50A 1-POLE SPARE

PREH

 1.00MAINBASE BID480/277V 3PH  PANELBOARD

 9.00MAINBASE BID15A   50A 3-POLE BREAKER

 8.00MAINBASE BID15A - 50A 1-POLE SPACE

 4.00MAINBASE BID15A - 50A 1-POLE BREAKER

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

PREL

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

 2.00MAINBASE BID15A - 50A 1-POLE SPARE

 13.00MAINBASE BID15A - 50A 1-POLE SPACE

 5.00MAINBASE BID15A - 50A 1-POLE BREAKER

 1.00MAINBASE BID15A   50A 3-POLE BREAKER

 2.00MAINBASE BID15A - 50A 2-POLE BREAKER

PRH

 1.00MAINBASE BID480/277V 3PH  PANELBOARD

 10.00MAINBASE BID15A - 50A 1-POLE SPACE

 4.00MAINBASE BID15A - 50A 1-POLE SPARE

 4.00MAINBASE BID15A - 50A 1-POLE BREAKER

 4.00MAINBASE BID15A   50A 3-POLE BREAKER

PRL

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

NOTE:  The above Panel Bill of Material is for reference and panel counts only.

Please see the 'Panel Schedule(s)' in the takeoff documents for correct reference.
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January 22, 2009Panel Schedule
Construction

Sample Project #2Estimating

100System

Type QuantityPanel Part Area Breakout

 5:15:34PM

www.acesestimating.com

Advance

 1.00MAINBASE BID15A   50A 3-POLE BREAKER

 2.00MAINBASE BID15A - 50A 1-POLE BREAKER

 6.00MAINBASE BID15A - 50A 1-POLE SPARE

 10.00MAINBASE BID15A - 50A 1-POLE SPACE

S

 55.00MAINBASE BID15A - 50A 1-POLE SPACE

 121.00MAINBASE BID15A - 50A 1-POLE BREAKER

 44.00MAINBASE BID15A - 50A 2-POLE BREAKER

SBEC

 1.00MAINBASE BID480V 3PH DISTRIBT. PANEL

 2.00MAINBASE BID15A   50A 3-POLE BREAKER

 1.00MAINBASE BID226A - 400A/3P BREAKER

 1.00MAINBASE BID51A  - 100A 3-POLE SPARE

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

SBEH

 1.00MAINBASE BID480V 3PH DISTRIBT. PANEL

 1.00MAINBASE BID101A - 225A 3-POLE SPARE

 1.00MAINBASE BID226A - 400A/3P BREAKER

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

 1.00MAINBASE BID401A - 600A/3P BREAKER

 1.00MAINBASE BID101A - 225A 3-POLE SPACE

SBEO

 1.00MAINBASE BID480V 3PH DISTRIBT. PANEL

 1.00MAINBASE BID401A - 600A/3P BREAKER

Studio

 11.00MAINBASE BID125A LOADCENTER

 44.00MAINBASE BID15A - 50A 2-POLE BREAKER

 121.00MAINBASE BID15A - 50A 1-POLE BREAKER

 66.00MAINBASE BID15A - 50A 1-POLE SPACE

T-112.5

 3.00MAINBASE BID112.5KVA 3PH TRNFMR-FLOR

T-15

 3.00MAINBASE BID15 KVA 3PH TRNSFMR-FLOOR

T-150

 2.00MAINBASE BID150KVA 3PH TRNSFMR-FLOOR

T-45

 5.00MAINBASE BID45 KVA 3PH TRNSFMR-FLOOR

T-75

NOTE:  The above Panel Bill of Material is for reference and panel counts only.

Please see the 'Panel Schedule(s)' in the takeoff documents for correct reference.
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Advance

 20.00MAINBASE BID75 KVA 3PH TRNSFMR-FLOOR

T-9

 3.00MAINBASE BID10 KVA 3PH TRNSFMR-FLOOR

TAP BOX

 10.00MAINBASE BIDBUS TAP BOX AL 1200A 14FT

TEL

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

 13.00MAINBASE BID15A - 50A 1-POLE SPACE

 4.00MAINBASE BID15A - 50A 2-POLE BREAKER

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

 9.00MAINBASE BID15A - 50A 1-POLE BREAKER

UPS

 1.00MAINBASE BID25 KVA 3PH TRNSFMR-FLOOR

WHPL

 1.00MAINBASE BID120/208V 3PH  PANELBOARD

 1.00MAINBASE BID101A - 225A 3-POLE BREAKE

 36.00MAINBASE BID15A - 50A 1-POLE SPARE

 1.00MAINBASE BID226A - 400A/3P BREAKER

 3.00MAINBASE BID15A - 50A 1-POLE BREAKER

NOTE:  The above Panel Bill of Material is for reference and panel counts only.

Please see the 'Panel Schedule(s)' in the takeoff documents for correct reference.
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